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Public Works Department 
 

433 N. Virginia Street 
Prescott, Arizona 86301 

(928) 777-1130 
 

 
ADDENDUM NUMBER TWO 

FOR THE 

GARDEN & WESTERN SEWER AND STREET IMPROVEMENTS PROJECT 

 
 
DATE OF ADDENDUM:  July 26, 2023 
 
TO ALL BIDDERS BIDDING ON THE ABOVE PROJECT: 
 
The following addendum shall be made part of the Project Specifications and Contract 
Documents. All other provisions of the Contract Documents remain unchanged. The Bidder shall 
acknowledge receipt of this Addendum on page 10 of the Bid Proposal form, in addition to 
signing below and returning this form with the bid package. The contents of this Addendum shall 
be given full consideration in the preparation of the Bid. 
 

Changes to the Project Bid Opening, Special Provisions, and Bidding Schedule 
 
Bid Opening: 
 
The Bid Opening has been CHANGED from Thursday, July 27, 2023, to Thursday, August 3, 
2023. 
 
Any bids already submitted will be returned unopened. 
 
Special Provisions: 
 
REMOVE from the Special Provisions Section 401.8 and replace with the REVISED Section 
401.8. 
 
 
401.8 Measurement and Payment 
 
REMOVE the Section 401.8 from the COP MAG Supplement in its entirety and REPLACE with 
the following: 
 
The work under this item shall be Lump Sum to include providing all devices, equipment, 
materials, labor, and incidental and appurtenant work necessary to provide traffic control for the 
project in accordance with these technical specifications. 
 
(A) Preparation of traffic control plan shall be inclusive of all submittals, reviews and if needed, 
resubmittals. 
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(B) Flaggers and pilot cars with driver, shall be inclusive and is the Contractor’s responsibility to 
manage the project appropriately to adequately control traffic. 
 
Pay Item: 401 SP  Traffic Control Plan     (LS) 
Pay Item: 401.1 SP  Barricades and Storage    (LS) 
 
 
Bidding Schedule: 
 
REMOVE the Bidding Schedule in its entirety and REPLACE with the revised Bidding 
Schedule dated July 26, 2023. 
 

- END - 
 
City of Prescott Public Works Department 
 
 
              
Gwen Rowitsch, Public Works Director     Date 
 
 
 
 
 
 
 
 
Acknowledgement: (must be signed and turned in with the bid documents) 
 
 
           
Company Name                    
 
 
              
Signature of Company Official      Date 
 

Gwen 
Rowitsch

Digitally signed by 
Gwen Rowitsch 
Date: 2023.07.26 
16:14:46 -07'00'

latona.jones
Typewritten Text
7/26/2023



Line 
No. Item Description Qty Unit Unit Cost Amount

1 105.8 Construction Stakes, Lines and Grades 1 LS

2 107.15 Public Relations 1 ALL $20,000.00 $20,000.00

3 107.16 Stormwater Pollution Prevention Plan (SWPPP) 1 LS

4 109.10 Mobilization/Demobilization 1 LS

5 109.11 Contract Allowance 1 ALL $325,000.00 $325,000.00

6 401 SP Traffic Control Plan 1 LS

7 401.1 SP Barricades and Storage 1 LS

8 317 Asphalt Milling 3,831 SY

9 350.5.2 Remove Concrete Spandrel & Cross Gutter 1,118 SF

10 350 SP Removal of Existing Improvements 1 LS

11 350.a SP Remove Aggregate Base Course, Fill Construction 787 CY

12 350.b SP Remove & Dispose of Curb and Gutter 390 LF

13 350.c SP Remove & Dispose of Concrete Sidewalk 955 SF

14 350.d SP Sawcut 243 LF

15 205.2 Unsuitable Material 200 CY

16 301.8 Sub-Grade Preparation 3,831 SY

17 310.5a Aggregate Base Course 170 CY

18 310.5b Aggregate Base Course Preparation of Existing 3,831 SY

19 321 Placement and Construction of Asphalt Concrete Pavement 1,066 TON

20 340.5.3 Curb Ramp Installation 12 EA

21 340.6 Concrete 4" Roll Curb and Gutter Type C (QCSD 220Q-2) 40 LF

22 340.6.1 Concrete 4" Roll Curb and Gutter Type D (QCSD 220Q-2) 119 LF

23 340.6a SP Concrete Vertical Curb and Gutter Type A (QCSD 220Q-1) 550 LF

24 340.6c SP Concrete Driveway Entrance 315 SF

25 340.6d SP Concrete Valley Gutter 685 SF

26 340.6e SP Concrete Sidewalk 1,100 SF

27 340.6f SP Concrete Spandrel 1,566 SF

28 340.6g SP Concrete Handicap Ramp, with Cast Iron Panel 11 EA

29 405.a SP Adjust Survey Monuments (QCSD 270Q) 2 EA

30 405.b SP Replace Survey Monuments (QCSD 120Q, Type 'A') 1 EA

31 505 Concrete Dumpster Pad 112 SF

32 402.1a Thermoplastic Striping, White, Stop Bar & Crosswalk (4" equiv.) 621 LF

33 200.2 Bypass Pumping 1 LS

34 345.7a SP Adjust Sewer Manhole Frame & Cover 5 EA

Bidding Schedule - July 26, 2023

Garden and Western Sewer and Roadway Improvements

General Construction Items

Removals Subtotal $

Roadway Improvements

Roadway Improvements Subtotal $

Utility Improvements

General Construction Items Subtotal

CIP 2302-001

$

Removals
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Line 
No. Item Description Qty Unit Unit Cost Amount

Bidding Schedule - July 26, 2023

Garden and Western Sewer and Roadway Improvements

CIP 2302-001

35 345.7b SP Adjust New Water Valve Box & Cover 4 EA

36 610.9.d Relocate Fire Hydrant 1 LS

37 615.16 Install 8" PVC (SDR 35) Sewer Pipe 217 LF

38 615.9 Construct Sanitary Sewer Cleanout 1 EA

39 625.a SP Install Beaver Slide Manhole 1 EA

40 625.b SP Install Sanitary Sewer Manhole 1 EA

41 625.c SP Connect sewer line to existing sewer 3 EA

42 651.4a SP Remove existing sanitary sewer pipe 153 LF

43 615.4b SP Remove Concrete Sewer Manhole 1 EA

44 615.4c SP Cut & Plug Sewer 1 EA

45 430.3.2 Seeding, Hydraulic 0.50 AC

46 505.a SP Storm Drain Catch Basin 1 EA

TOTAL BID AMOUNT:

Cents

Total Bid Amount

Utility Improvements Subtotal

Signature of Company Official Date Signed

Email

Title

Dollars and

$

Drainage Improvements

Drainage Improvements Subtotal $

(In Written Words)

Company Name

Company Address
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